MYSORE DIVISION.

Notification dated 16th September 1930.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Mysore Division, up to 15th October 1930, for Restoring Mellahalli Tank, Nagamangala Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1933.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office, Mysore between 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees three hundred (300) in cash or Currency Notes, as earnest money, and be superscribed "Tender for Restoring Mellahalli Tank, Nagamangala Taluk" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. On no account will the tendered rates be increased.

10. Rates should be entered both in figures and words for each item of work.

11. Lump sum estimates at per cent above or below the sanctioned amount will not be accepted.

Abstract for Restoring Mellahalli Tank Register No. 114, Nagamangala Taluk.

Item No.	Details of work	Quantity	Per	Rate Rs.	Rate p.
	1. *Bund.*				
1	Clearing jungle and small plants, etc., on bund ...	Lump	sum		
2	Earthwork to bund with watering and tamping, etc.	4,596	C.yds.		
3	Using earth available from draft clearing to bund including consolidation.	7,037	"		
4	Turfing to slopes of bund	643·71	Sqr.		
5	Gravel backing to revetment	520	C.yds.		
6	Rough stone revetment with new jelly backing	659	"		
7	Providing grade stones including cutting figs and painting, etc., complete	30	Each		
8	Providing index stones do do ...	80	"		
9	Providing guage stones do do ...	1	"		
10	Providing Reg. No. and date stones do ...	1	"		
11	Providing B. M. stones do do ...	2	"		
12	Removing and reconstructing old rough stone work with new jelly.	133	C.yd.		
	2. *Breach.*				
1	Clearing sand and silt in the breach ...	556	"		
2	Earthwork excavation for puddle and core wall ...	471	"		
3	Benching rock for seat of core wall ...	352	S.ft.		
4	Cutting steps and grips to breach and bund ...	Lump	sum		
5	Earthwork to bund including water and tamping ...	5,898	C.yd.		
6	Puddle wall with watering and removing, etc. ...	893	"		
7	Burnt brick in surki mortar	2,115	C.ft.		
8	Rough plastering with surki mortar ...	31·90	Sqr.		
9	Gravel backing to revetment	277	C.yd.		
10	Rough stone revetment	758·40			

Item No.	Details of work	Quantity	Per	Rate Rs. a. p.
	3. *Right Bank Weir.*			
1	Earthwork excavating foundation and using the same to training bank including consolidation, etc. complete.	599	C.yd.	
2	Jelly concrete in surki mortar ...	965	C.ft.	
3	Burnt brick in surki mortar	1,495	,,	
4	Plastering with surki mortar	27·44	Sqr.	
5	Burnt stone slabs dressed and fixed ..	840	S.ft.	
6	Rough stone work with jelly packing ...	132	C.yds.	
7	Earthwork excavating draft and approach ...	7,037	,,	
	4. *Sluice.*			
1	Earthwork cutting and opening the bund ...	169	C.yd.	
2	Jelly concrete in surki mortar	409	C.ft.	
3	Burnt brick in surki mortar	591	,,	
4	Plastering with surki mortar	5·93	Sqr.	
5	Burnt stone slabs dressed and fixed ..	211	S.ft.	
6	Cutting [illegible]	4	Each	
7	Providing [illegible] iron rod and locking arrangements, complete.	Lump sum		
8	Earthwork [illegible] with watering and tamping, etc., complete	169	C.yd.	

K. NARAYANA IYENGAR,
Executive Engineer.

MYSORE RAILWAYS.

MYSORE DIVISION (OPEN LINES).

Notification dated 18th September 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Open Line Division, Mysore Railways, Mysore, up to 2 P.M., on Saturday the 25th October 1930, from Contractors, who are willing to do the work of widening cuttings and banks on Bangalore-Mysore-Nanjangud Section.

2. Every tender must be accompanied by an earnest money of Rs. 100, which can be paid to the Auditor, Mysore Railways, Mysore and the receipt thereof enclosed along with the tender.

3. Tenders should be submitted in special forms, which can be obtained from the Executive Engineer, Mysore Railways, Mysore, on payment of Rupee one.

4. Tenders which give rates, as per estimate rates, or so much per cent, above or below [illegible] will not be considered.

5. [illegible] accepted tenderer will be posted on the Notice Board of the Executive [illegible]. No enquiries regarding the acceptance or rejection of a tender will be replied.

6. The earnest money of the unsuccessful tenderers will be returned as soon as possible after the tenders are disposed of.

7. The successful tenderer should deposit 5 per cent of the value of work, not exceeding Rs. 500, and execute [illegible] in a week from the date of notification of acceptance of his tender, the usual Railway Schedule Agreement. Failure to comply with this condition will render the tenderer liable for forfeiture of the earnest money and contract cancelled.

8. The final acceptance of the tender will rest with the Engineer-in-Chief, Mysore Railways, Mysore, who does not bind himself to accept the lowest or any tender and who further reserves to himself the right to reject, without assigning any reasons therefor, any or all the tenders.

9. Work should be started within two weeks from the date of acceptance of tender, and completed within six months with a guaranteed monthly rate of progress. The accompanying schedule gives the approximate quantity of works and this quantity is not guaranteed.

10. The [illegible] specified in para 3 should be strictly adhered to and any violation of this will render the contractor liable to forfeit his 5 per cent deposit amount not as a penalty but as ascertained and liquidated damages recoverable accordingly.

11. Plans and specifications and other details of works to be done are available for inspection in the Executive Engineer's Office, Mysore Railways, Mysore, where intending tenderers may call and obtain required information during office hours.